
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 111 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 66
     CALL ORDER   : 111                     CONTRACT ID : R -24951-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 09/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0064047
                                                                                                  0064047
                                                                                                  0064047
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                    A + B =   $ 23,526,435.42     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/02/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2148008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1315965     FOX CONTRACTORS CORP.                                                  $    649,740.08     100.0000%
   2   62-1492793     API CONSTRUCTION CORP.                                                 $    657,443.64     101.1856%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    677,925.46     104.3379%
   4   35-1065659     BROOKS CONSTRUCTION                                                    $    758,778.37     116.7818%
   5   35-0997978     PHEND & BROWN, INC.                                                    $    775,143.17     119.3005%
====================================================================================================================================
                                          |(1) 35-1315965              |(2) 62-1492793              |(3) 35-1185040
                                          |FOX CONTRACTORS CORP.       |API CONSTRUCTION CORP.      |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   16000.00000      16000.00|   23330.00000      23330.00|   17000.00000       17000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |     911.00000      10932.00|    1500.00000      18000.00|    1450.00000       17400.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   32000.00000      32000.00|   33600.00000       33600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13400.00000      13400.00|   34000.00000      34000.00|   13500.00000       13500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1600.00000       1600.00|     300.00000        300.00|     600.00000         600.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02240              2432.000  m2  |       9.00000      21888.00|       6.00000      14592.00|       8.00000       19456.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|    7500.00000       7500.00|    6000.00000       6000.00|    7500.00000        7500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0008 202-60820               324.000  m2  |       8.34000       2702.16|       7.00000       2268.00|      14.00000        4536.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000             11161.000  m3  |       7.35000      82033.35|       6.00000      66966.00|       6.90000       77010.90
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02235               432.000  m2  |       1.00000        432.00|       1.30000        561.60|       2.00000         864.00
  BREAKING PAVEMENT                       |                            |                            |
0011 205-06931               173.000  Mg  |      23.00000       3979.00|      42.00000       7266.00|      30.00000        5190.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06932               132.000  m   |      19.60000       2587.20|      16.50000       2178.00|      19.00000        2508.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06937               313.000  m   |       6.78000       2122.14|       6.00000       1878.00|       7.00000        2191.00
  TEMPORARY SILT FENCE                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 62-1492793              |(3) 35-1185040
                                          |FOX CONTRACTORS CORP.       |API CONSTRUCTION CORP.      |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51220               104.000  m3  |       7.35000        764.40|       9.50000        988.00|      48.00000        4992.00
  EXCAVATION, WET                         |                            |                            |
0015 207-06499              3981.000  m2  |       6.88000      27389.28|       5.70000      22691.70|       7.00000       27867.00
  SUBGRADE TREATMENT                      |                            |                            |
0016 211-02050               183.000  m3  |      26.28000       4809.24|      24.00000       4392.00|      14.00000        2562.00
  B BORROW                                |                            |                            |
0017 211-02060               375.000  m3  |      25.94000       9727.50|      29.50000      11062.50|      14.00000        5250.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-04075                49.000  Mg  |      28.34000       1388.66|      10.00000        490.00|      30.00000        1470.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0019 303-52308              4791.000  Mg  |      12.51000      59935.41|       8.00000      38328.00|      16.50000       79051.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0020 401-05437              2252.000  Mg  |      30.24000      68100.48|      37.00000      83324.00|      40.00000       90080.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05455               705.000  Mg  |      30.24000      21319.20|      38.00000      26790.00|      40.00000       28200.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456               284.000  Mg  |      43.79000      12436.36|      54.00000      15336.00|      50.00000       14200.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-05467               930.000  m   |       5.21000       4845.30|       4.50000       4185.00|       7.00000        6510.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0024 401-06264                        LUMP|    2085.47000       2085.47|     800.00000        800.00|    2400.00000        2400.00
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05474              1305.000  Mg  |      27.11000      35378.55|      34.00000      44370.00|      35.00000       45675.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               266.000  Mg  |      36.50000       9709.00|      50.00000      13300.00|      48.00000       12768.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481               848.000  Mg  |      27.11000      22989.28|      35.00000      29680.00|      37.00000       31376.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 405-05517                11.000  Mg  |     385.81000       4243.91|     320.00000       3520.00|     400.00000        4400.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                 3.000  Mg  |     172.05000        516.15|     195.00000        585.00|     400.00000        1200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 610-05527                82.000  Mg  |      46.92000       3847.44|      62.00000       5084.00|     100.00000        8200.00
  HMA FOR APPROACHES                      |                            |                            |
0031 611-06497                 2.000  EACH|     156.41000        312.82|     150.00000        300.00|     175.00000         350.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06490                14.000  EACH|     135.56000       1897.84|     130.00000       1820.00|     150.00000        2100.00
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                 4.000  EACH|     500.51000       2002.04|     480.00000       1920.00|     550.00000        2200.00
  MONUMENT, B                             |                            |                            |
0034 615-06510                 1.000  EACH|     375.38000        375.38|     360.00000        360.00|     400.00000         400.00
  MONUMENT, C                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 62-1492793              |(3) 35-1185040
                                          |FOX CONTRACTORS CORP.       |API CONSTRUCTION CORP.      |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 615-06527                 1.000  EACH|     385.81000        385.81|     370.00000        370.00|     450.00000         450.00
  MONUMENT, SECTION CORNER                |                            |                            |
0036 616-02320               234.000  m2  |       3.12000        730.08|       1.70000        397.80|       5.00000        1170.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405                51.000  Mg  |      39.68000       2023.68|      33.00000       1683.00|      45.00000        2295.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 2.000  EACH|     907.18000       1814.36|     870.00000       1740.00|     900.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.800  Mg  |     768.94000        615.15|     738.00000        590.40|     750.00000         600.00
  FERTILIZER                              |                            |                            |
0040 621-06548                 4.000  kg  |      69.86000        279.44|      67.00000        268.00|      70.00000         280.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               154.000  kg  |       8.09000       1245.86|       7.80000       1201.20|       8.00000        1232.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                38.000  kg  |       3.34000        126.92|       3.20000        121.60|       4.00000         152.00
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 6.000  Mg  |     587.06000       3522.36|     563.00000       3378.00|     600.00000        3600.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567               111.000  kL  |       2.29000        254.19|       2.20000        244.20|       2.20000         244.20
  WATER                                   |                            |                            |
0045 621-06574               754.000  m2  |       3.91000       2948.14|       3.75000       2827.50|       4.50000        3393.00
  SODDING                                 |                            |                            |
0046 621-06575              5395.000  m2  |       3.91000      21094.45|       3.75000      20231.25|       4.50000       24277.50
  SODDING, NURSERY                        |                            |                            |
0047 713-51334                        LUMP|   80000.00000      80000.00|   66430.00000      66430.00|   16325.00000       16325.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0048 715-02407                 2.000  EACH|    2445.03000       4890.06|    2200.00000       4400.00|    2375.00000        4750.00
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                            |                            |
0049 715-02628                 2.000  EACH|     637.78000       1275.56|     165.00000        330.00|     675.00000        1350.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0050 715-05119                49.300  m   |     127.80000       6300.54|      64.00000       3155.20|     101.00000        4979.30
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0051 715-05128                28.600  m   |     363.43000      10394.10|     237.00000       6778.20|     297.00000        8494.20
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0052 715-05169                36.800  m   |     119.27000       4389.14|      70.00000       2576.00|     127.00000        4673.60
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-46005                 4.000  EACH|     221.27000        885.08|     163.00000        652.00|     364.00000        1456.00
  PIPE END SECTION, 375 mm                |                            |                            |
0054 720-45265                 2.000  EACH|     559.67000       1119.34|     880.00000       1760.00|    1700.00000        3400.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1315965              |(2) 62-1492793              |(3) 35-1185040
                                          |FOX CONTRACTORS CORP.       |API CONSTRUCTION CORP.      |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-04308                 2.000  EACH|     239.83000        479.66|     300.00000        600.00|     250.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2416.000  m   |       0.35000        845.60|       0.34000        821.44|       0.36000         869.76
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207              1830.000  m   |       3.42000       6258.60|       3.28000       6002.40|       3.50000        6405.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                12.000  EACH|     142.85000       1714.20|     155.00000       1860.00|     150.00000        1800.00
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                18.000  EACH|     177.26000       3190.68|     145.00000       2610.00|     175.00000        3150.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      52.14000        312.84|      55.00000        330.00|      55.00000         330.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06649                52.000  EACH|       7.59000        394.68|       7.50000        390.00|       8.00000         416.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0062 802-05701                10.400  m   |      76.12000        791.65|      73.00000        759.20|      60.00000         624.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0063 802-76035                 2.100  m2  |      88.11000        185.03|      84.50000        177.45|      85.00000         178.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0064 808-06703              1060.000  m   |       3.55000       3763.00|       3.40000       3604.00|       3.50000        3710.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-75245              2500.000  m   |       0.01000         25.00|       0.01000         25.00|       0.05000         125.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0066 808-75996                44.000  EACH|      31.82000       1400.08|      16.00000        704.00|      12.00000         528.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0067 808-75998                44.000  EACH|      41.71000       1835.24|      40.00000       1760.00|      40.00000        1760.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    649,740.08|             $    657,443.64|                $    677,925.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    649,740.08|             $    657,443.64|                $    677,925.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGHT DISTANCE IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25000.00000      25000.00|   14200.00000      14200.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                12.000  MOS |    1150.00000      13800.00|    1400.00000      16800.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   39000.00000      39000.00|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25250.00000      25250.00|   15000.00000      15000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|     750.00000        750.00|     800.00000        800.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-02240              2432.000  m2  |      11.90000      28940.80|       9.00000      21888.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-03000                        LUMP|    5600.00000       5600.00|   25000.00000      25000.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0008 202-60820               324.000  m2  |       8.73000       2828.52|       4.65000       1506.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000             11161.000  m3  |      14.39000     160606.79|       8.00000      89288.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02235               432.000  m2  |       2.81000       1213.92|       0.95000        410.40|
  BREAKING PAVEMENT                       |                            |                            |
0011 205-06931               173.000  Mg  |      29.49000       5101.77|      39.00000       6747.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06932               132.000  m   |      18.80000       2481.60|      18.00000       2376.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06937               313.000  m   |       6.50000       2034.50|       6.50000       2034.50|
  TEMPORARY SILT FENCE                    |                            |                            |
0014 206-51220               104.000  m3  |      18.83000       1958.32|     200.00000      20800.00|
  EXCAVATION, WET                         |                            |                            |
0015 207-06499              3981.000  m2  |       4.78000      19029.18|       5.25000      20900.25|
  SUBGRADE TREATMENT                      |                            |                            |
0016 211-02050               183.000  m3  |      32.70000       5984.10|      15.00000       2745.00|
  B BORROW                                |                            |                            |
0017 211-02060               375.000  m3  |      32.70000      12262.50|      18.00000       6750.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-04075                49.000  Mg  |      30.86000       1512.14|      15.00000        735.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0019 303-52308              4791.000  Mg  |      14.05000      67313.55|      12.00000      57492.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-05437              2252.000  Mg  |      33.62000      75712.24|      29.00000      65308.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05455               705.000  Mg  |      33.62000      23702.10|      29.00000      20445.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456               284.000  Mg  |      42.55000      12084.20|      42.00000      11928.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-05467               930.000  m   |       4.59000       4268.70|       4.90000       4557.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0024 401-06264                        LUMP|    1500.00000       1500.00|    4000.00000       4000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0025 402-05474              1305.000  Mg  |      33.51000      43730.55|      26.00000      33930.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               266.000  Mg  |      39.02000      10379.32|      35.00000       9310.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481               848.000  Mg  |      28.83000      24447.84|      26.00000      22048.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 405-05517                11.000  Mg  |     440.91000       4850.01|     370.00000       4070.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0029 406-05520                 3.000  Mg  |     314.17000        942.51|     165.00000        495.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 610-05527                82.000  Mg  |      63.71000       5224.22|      45.00000       3690.00|
  HMA FOR APPROACHES                      |                            |                            |
0031 611-06497                 2.000  EACH|     150.00000        300.00|     150.00000        300.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06490                14.000  EACH|     130.00000       1820.00|     130.00000       1820.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0033 615-06505                 4.000  EACH|     480.00000       1920.00|     480.00000       1920.00|
  MONUMENT, B                             |                            |                            |
0034 615-06510                 1.000  EACH|     360.00000        360.00|     360.00000        360.00|
  MONUMENT, C                             |                            |                            |
0035 615-06527                 1.000  EACH|     370.00000        370.00|     370.00000        370.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0036 616-02320               234.000  m2  |       4.60000       1076.40|       2.50000        585.00|
  GEOTEXTILES                             |                            |                            |
0037 616-06405                51.000  Mg  |      28.44000       1450.44|      29.00000       1479.00|
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 2.000  EACH|     870.00000       1740.00|     870.00000       1740.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.800  Mg  |     737.43000        589.94|     737.43000        589.94|
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06548                 4.000  kg  |      67.00000        268.00|      67.00000        268.00|
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               154.000  kg  |       7.76000       1195.04|       7.80000       1201.20|
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                38.000  kg  |       3.20000        121.60|       3.20000        121.60|
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 6.000  Mg  |     563.00000       3378.00|     563.00000       3378.00|
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567               111.000  kL  |       2.20000        244.20|       2.20000        244.20|
  WATER                                   |                            |                            |
0045 621-06574               754.000  m2  |       3.75000       2827.50|       3.75000       2827.50|
  SODDING                                 |                            |                            |
0046 621-06575              5395.000  m2  |       3.75000      20231.25|       3.75000      20231.25|
  SODDING, NURSERY                        |                            |                            |
0047 713-51334                        LUMP|   50000.00000      50000.00|  160000.00000     160000.00|
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0048 715-02407                 2.000  EACH|    2775.00000       5550.00|    2700.00000       5400.00|
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                            |                            |
0049 715-02628                 2.000  EACH|     795.00000       1590.00|    1500.00000       3000.00|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0050 715-05119                49.300  m   |     125.98000       6210.81|     160.00000       7888.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0051 715-05128                28.600  m   |     319.72000       9143.99|     300.00000       8580.00|
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0052 715-05169                36.800  m   |     111.71000       4110.93|     100.00000       3680.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0053 715-46005                 4.000  EACH|     422.90000       1691.60|     300.00000       1200.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0054 720-45265                 2.000  EACH|    1405.00000       2810.00|    1500.00000       3000.00|
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0055 801-04308                 2.000  EACH|     230.00000        460.00|     230.00000        460.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              2416.000  m   |       0.34000        821.44|       0.34000        821.44|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207              1830.000  m   |       1.00000       1830.00|       3.28000       6002.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                12.000  EACH|     137.00000       1644.00|     137.00000       1644.00|
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                18.000  EACH|     170.00000       3060.00|     170.00000       3060.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   907,387.31                                                  ROUTE : US 6
     CALL ORDER   : 131                     CONTRACT ID : R -25973-A                   COUNTIES : DEKALB
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1065659              |(5) 35-0997978              |
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06645                 6.000  EACH|      50.00000        300.00|      50.00000        300.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06649                52.000  EACH|       7.50000        390.00|       7.50000        390.00|
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0062 802-05701                10.400  m   |      73.00000        759.20|      73.00000        759.20|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0063 802-76035                 2.100  m2  |      84.50000        177.45|      84.50000        177.45|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0064 808-06703              1060.000  m   |       0.95000       1007.00|       3.40000       3604.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-75245              2500.000  m   |       0.01000         25.00|       0.01000         25.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0066 808-75996                44.000  EACH|       5.80000        255.20|      15.96000        702.24|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0067 808-75998                44.000  EACH|      35.00000       1540.00|      40.00000       1760.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    758,778.37|             $    775,143.17|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    758,778.37|             $    775,143.17|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   340,794.54                                                  ROUTE : SR 162
     CALL ORDER   : 141                     CONTRACT ID : R -26082-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : W175001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    247,992.65     100.0000%
   2   35-2072438     T D & O LLC                                                            $    286,174.07     115.3961%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    289,795.80     116.8566%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1009310
                                          |RUDOLPH, J.H. & CO          |T D & O LLC                 |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    5500.00000       5500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 8.000  MOS |    1250.00000      10000.00|    1250.00000      10000.00|     850.00000        6800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   12000.00000      12000.00|   14300.00000      14300.00|   14000.00000       14000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                91.000  m2  |       3.50000        318.50|      10.00000        910.00|      17.00000        1547.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02271                 2.000  EACH|      95.00000        190.00|     300.00000        600.00|     425.00000         850.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-02272                55.000  m   |      16.50000        907.50|      25.00000       1375.00|      21.00000        1155.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-51328                        LUMP|     500.00000        500.00|    1500.00000       1500.00|    1220.00000        1220.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820              5530.000  m2  |       1.38000       7631.40|       1.30000       7189.00|       0.90000        4977.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               558.000  m3  |      26.00000      14508.00|       7.50000       4185.00|      13.20000        7365.60
  EXCAVATION, COMMON                      |                            |                            |
0010 211-02060               670.000  m3  |      17.00000      11390.00|      20.00000      13400.00|      32.60000       21842.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               368.000  Mg  |      19.25000       7084.00|      20.60000       7580.80|      20.40000        7507.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-97026               100.000  Mg  |      21.50000       2150.00|      23.00000       2300.00|      22.80000        2280.00
  AGGREGATE, NO. 73                       |                            |                            |
0013 402-05468               491.000  Mg  |      45.00000      22095.00|      47.25000      23199.75|      47.70000       23420.70
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               368.000  Mg  |      44.50000      16376.00|      46.75000      17204.00|      47.10000       17332.80
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   340,794.54                                                  ROUTE : SR 162
     CALL ORDER   : 141                     CONTRACT ID : R -26082-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1009310
                                          |RUDOLPH, J.H. & CO          |T D & O LLC                 |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477               700.000  Mg  |      54.00000      37800.00|      56.70000      39690.00|      57.20000       40040.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05495                50.000  Mg  |      55.00000       2750.00|      57.75000       2887.50|      58.30000        2915.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 405-05517                 2.000  Mg  |     400.00000        800.00|     420.00000        840.00|     420.00000         840.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05520                 2.000  Mg  |     225.00000        450.00|     236.25000        472.50|     235.00000         470.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 605-06120                55.000  m   |      75.00000       4125.00|      50.00000       2750.00|     108.00000        5940.00
  CURB, CONCRETE                          |                            |                            |
0020 610-05527                51.000  Mg  |     140.00000       7140.00|     147.00000       7497.00|     148.00000        7548.00
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320               200.000  m2  |       3.00000        600.00|       2.25000        450.00|       2.70000         540.00
  GEOTEXTILES                             |                            |                            |
0022 616-06406               200.000  m2  |      18.00000       3600.00|      28.00000       5600.00|      28.50000        5700.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 2.000  EACH|     600.00000       1200.00|     642.00000       1284.00|     690.00000        1380.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559               150.000  m2  |       2.00000        300.00|       2.15000        322.50|       6.30000         945.00
  MULCHED SEEDING, R                      |                            |                            |
0025 621-06575              1200.000  m2  |       3.47000       4164.00|       4.00000       4800.00|       3.90000        4680.00
  SODDING, NURSERY                        |                            |                            |
0026 714-26712                42.000  m   |    1100.00000      46200.00|    1400.00000      58800.00|    1368.00000       57456.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 2400 mm x 1800 mm             |                            |                            |
0027 715-05151                 6.000  m   |      94.00000        564.00|     125.00000        750.00|      72.00000         432.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0028 715-05152                55.000  m   |      64.00000       3520.00|      90.00000       4950.00|      78.00000        4290.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0029 720-45045                 2.000  EACH|    1200.00000       2400.00|    1450.00000       2900.00|    1965.00000        3930.00
  INLET, J10                              |                            |                            |
0030 801-04308                 2.000  EACH|     175.00000        350.00|     315.65000        631.30|     315.00000         630.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0031 801-06203               250.000  m   |       2.50000        625.00|       1.00000        250.00|       1.00000         250.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0032 801-06207               250.000  m   |       2.79000        697.50|       3.21000        802.50|       3.00000         750.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06605                12.000  EACH|      65.00000        780.00|     214.00000       2568.00|     215.00000        2580.00
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   340,794.54                                                  ROUTE : SR 162
     CALL ORDER   : 141                     CONTRACT ID : R -26082-A                   COUNTIES : DUBOIS
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-2072438              |(3) 35-1009310
                                          |RUDOLPH, J.H. & CO          |T D & O LLC                 |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06625                10.000  EACH|      70.00000        700.00|      96.30000        963.00|      95.00000         950.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0035 801-06640                28.000  EACH|      82.50000       2310.00|      75.00000       2100.00|      74.00000        2072.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06775                        LUMP|   11000.00000      11000.00|   28500.00000      28500.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0037 802-76025                 1.200  m2  |     275.00000        330.00|     230.00000        276.00|     220.00000         264.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0038 802-76055                 9.000  m   |      22.00000        198.00|      14.00000        126.00|      14.00000         126.00
  SIGN POST, A                            |                            |                            |
0039 808-06703              1557.000  m   |       1.25000       1946.25|       1.26000       1961.82|       1.30000        2024.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0040 808-06705                17.000  m   |       2.50000         42.50|       2.68000         45.56|       2.80000          47.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0041 808-75245               934.000  m   |       1.25000       1167.50|       1.26000       1176.84|       1.20000        1120.80
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0042 808-75260                 8.000  m   |       3.75000         30.00|      20.75000        166.00|      21.00000         168.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0043 808-75278               126.000  m   |       3.75000        472.50|      13.70000       1726.20|      14.00000        1764.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0044 808-75297                12.000  m   |      17.50000        210.00|      20.75000        249.00|      21.00000         252.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0045 808-75320                 8.000  EACH|      49.00000        392.00|      53.50000        428.00|      53.00000         424.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0046 808-75325                 4.000  EACH|      67.00000        268.00|      64.20000        256.80|      65.00000         260.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0047 808-92027               284.000  m   |       2.50000        710.00|       2.50000        710.00|       2.50000         710.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $    247,992.65|             $    286,174.07|                $    289,795.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    247,992.65|             $    286,174.07|                $    289,795.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,906,705.00                                                  ROUTE : 70
     CALL ORDER   : 161                     CONTRACT ID : R -26212-D                   COUNTIES : CLAY            PUTNAM
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0703225

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,945,088.33     100.0000%
   2   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,283,492.96     117.3979%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-2126716              |
                                          |RIETH RILEY CONSTRUCTION    |WABASH VALLEY ASPHALT CO. LL|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT PATCHING
                                          |                            |                            |
0001 105-07038                 7.000  MOS |    2300.00000      16100.00|    1250.00000       8750.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|  150000.00000     150000.00|   81041.00000      81041.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             20610.000  SYS |       5.00000     103050.00|       4.65000      95836.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              1182.000  TON |      26.00000      30732.00|      69.63000      82302.66|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204              1000.000  TON |      75.00000      75000.00|      96.67000      96670.00|
  HMA FOR PATCHING                        |                            |                            |
0006 401-05437              2461.000  TON |     110.00000     270710.00|      98.72000     242949.92|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0007 401-05455              2544.000  TON |      52.00000     132288.00|     117.32000     298462.08|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0008 401-05456              1700.000  TON |      90.00000     153000.00|     129.16000     219572.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 401-05467             13932.000  LFT |       0.60000       8359.20|       0.90000      12538.80|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0010 402-05475              1182.000  TON |      60.00000      70920.00|     119.17000     140858.94|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0011 405-05517                 5.000  TON |     300.00000       1500.00|     425.00000       2125.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                 7.000  TON |     180.00000       1260.00|     285.00000       1995.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 503-05240               180.000  LFT |      11.00000       1980.00|      22.32000       4017.60|
  D-1 CONTRACTION JOINT                   |                            |                            |
0014 506-06333               840.000  SYS |     105.00000      88200.00|     135.24000     113601.60|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0015 602-06639               600.000  LFT |      90.00000      54000.00|      37.21000      22326.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 161 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,906,705.00                                                  ROUTE : 70
     CALL ORDER   : 161                     CONTRACT ID : R -26212-D                   COUNTIES : CLAY            PUTNAM
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-2126716              |
                                          |RIETH RILEY CONSTRUCTION    |WABASH VALLEY ASPHALT CO. LL|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 602-06646              5400.000  LFT |      21.00000     113400.00|      24.40000     131760.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0017 715-05053              3876.000  LFT |      41.25000     159885.00|      14.47000      56085.72|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0018 715-05203              9816.000  LFT |       6.80000      66748.80|       5.89000      57816.24|
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0019 718-06526               520.000  TON |     110.00000      57200.00|      52.00000      27040.00|
  HMA FOR UNDERDRAINS                     |                            |                            |
0020 718-06529                53.000  EACH|     550.00000      29150.00|     646.50000      34264.50|
  OUTLET PROTECTOR, 2                     |                            |                            |
0021 718-06531               102.000  EACH|     500.00000      51000.00|     547.28000      55822.56|
  OUTLET PROTECTOR, 3                     |                            |                            |
0022 718-52610               244.000  CYS |      61.00000      14884.00|      42.00000      10248.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0023 801-01093                20.000  EACH|     640.00000      12800.00|    1155.00000      23100.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0024 801-06207             28724.000  LFT |       1.10000      31596.40|       1.00000      28724.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0025 801-06640                50.000  EACH|      67.00000       3350.00|     156.45000       7822.50|
  CONSTRUCTION SIGN, A                    |                            |                            |
0026 801-06710               400.000  DAY |      22.00000       8800.00|      14.70000       5880.00|
  FLASHING ARROW SIGN                     |                            |                            |
0027 801-06775                        LUMP|  177200.00000     177200.00|  102019.00000     102019.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0028 805-05406                 2.000  EACH|   26100.00000      52200.00|   23500.00000      47000.00|
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0029 808-06702               713.000  LFT |       0.60000        427.80|     365.00000     260245.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0030 808-06713              8608.000  LFT |       0.08000        688.64|       0.55000       4734.40|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0031 808-06714              1448.000  LFT |       0.08000        115.84|       0.55000        796.40|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0032 808-06716             17992.000  LFT |       0.45000       8096.40|       0.37000       6657.04|
  LINE, REMOVE                            |                            |                            |
0033 808-75996               105.000  EACH|       4.25000        446.25|       4.10000        430.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,945,088.33|             $  2,283,492.96|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,945,088.33|             $  2,283,492.96|
====================================================================================================================================
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                                                                                                                   PAGE : 165 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   790,624.50                                                  ROUTE : 70
     CALL ORDER   : 165                     CONTRACT ID : R -26277-B                   COUNTIES : HANCOCK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0703226

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    768,574.00     100.0000%
   2   35-1057871     SMOCK FANSLER CORPORATION                                              $    791,256.00     102.9511%
====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1057871              |
                                          |HERITAGE INDUSTRIAL SERVICES|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   REST AREA SEWAGE TREATMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10560.00000      10560.00|   24600.00000      24600.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                14.000  MOS |     500.00000       7000.00|     650.00000       9100.00|
  FIELD OFFICE, A                         |                            |                            |
0003 105-07087                 1.000  EACH|   10000.00000      10000.00|   10000.00000      10000.00|
  ADMINISTRATIVE ITEM EQUIPMENT START-UP  |                            |                            |
0004 105-07087                 1.000  EACH|   20400.00000      20400.00|   14100.00000      14100.00|
  ADMINISTRATIVE ITEM TEMPORARY FACILITIES|                            |                            |
0005 110-01001                        LUMP|   18751.40000      18751.40|   52000.00000      52000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0006 201-01025                 1.000  ACRE|     772.00000        772.00|    4840.00000       4840.00|
  SCALPING                                |                            |                            |
0007 203-02000              1230.000  CYS |       5.00000       6150.00|      10.00000      12300.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02055              1285.000  CYS |       5.00000       6425.00|      10.00000      12850.00|
  EMBANKMENT                              |                            |                            |
0009 203-04523                        LUMP|    5000.00000       5000.00|   27500.00000      27500.00|
  DEWATERING                              |                            |                            |
0010 205-03663                        LUMP|    9324.00000       9324.00|    8700.00000       8700.00|
  LANDSCAPING SALVAGE, PROTECTION AND     |                            |                            |
  REPLACEMENT                             |                            |                            |
0011 205-06937               636.000  LFT |       2.75000       1749.00|       2.50000       1590.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0012 210-07312                        LUMP|  142100.00000     142100.00|  135000.00000     135000.00|
  WETLAND CELLS                           |                            |                            |
0013 210-07313                        LUMP|   22400.00000      22400.00|   17500.00000      17500.00|
  BIOFIELD                                |                            |                            |
0014 210-07314               332.000  LFT |      23.50000       7802.00|      16.00000       5312.00|
  FORCE MAIN , 2 IN.                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   790,624.50                                                  ROUTE : 70
     CALL ORDER   : 165                     CONTRACT ID : R -26277-B                   COUNTIES : HANCOCK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1057871              |
                                          |HERITAGE INDUSTRIAL SERVICES|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 210-07315                 2.000  EACH|   11200.00000      22400.00|    4200.00000       8400.00|
  CHAMBER , ACTUATOR                      |                            |                            |
0016 210-07315                 3.000  EACH|    6800.00000      20400.00|    4500.00000      13500.00|
  CHAMBER , FLUME CHAMBER                 |                            |                            |
0017 210-07316                 1.000  EACH|   19700.00000      19700.00|    4500.00000       4500.00|
  MAGNETIC FLOWMETER CHAMBER              |                            |                            |
0018 210-07316                 4.000  EACH|    7250.00000      29000.00|    4500.00000      18000.00|
  MAGNETIC FLOWMETER CHAMBER, INSTALL     |                            |                            |
0019 210-07317                 1.000  EACH|    1150.00000       1150.00|    3670.00000       3670.00|
  CHECK VALVES WITH VALVE BOX, 4 IN.      |                            |                            |
0020 211-02060               220.000  CYS |      30.00000       6600.00|      28.00000       6160.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 305-06459                16.000  SYS |      72.00000       1152.00|      90.00000       1440.00|
  CEMENT CONCRETE 6 IN., FOR AUTO SAMPLER |                            |                            |
  PADS                                    |                            |                            |
0022 621-06567                15.600  MG  |       2.50000         39.00|       2.50000         39.00|
  WATER                                   |                            |                            |
0023 621-06574              3904.000  SYS |       3.80000      14835.20|       4.00000      15616.00|
  SODDING                                 |                            |                            |
0024 715-02616               120.000  LFT |      28.00000       3360.00|      26.00000       3120.00|
  PIPE, PVC, SDR 35, 4 IN.                |                            |                            |
0025 715-02906               138.000  LFT |      42.00000       5796.00|      33.00000       4554.00|
  WATER LINE, 4 IN.                       |                            |                            |
0026 715-04612                95.000  LFT |      56.50000       5367.50|      44.00000       4180.00|
  PIPE , 4 IN., PVC, CARRIER FORCE MAIN   |                            |                            |
0027 715-04612               144.000  LFT |      51.70000       7444.80|      61.50000       8856.00|
  PIPE , 8 IN., GRAVITY CARRIER           |                            |                            |
0028 715-04612               141.000  LFT |      27.00000       3807.00|      20.00000       2820.00|
  PIPE , HDPE, GASKET JOINT, 2 IN.        |                            |                            |
0029 715-04612               274.000  LFT |      15.60000       4274.40|       7.00000       1918.00|
  PIPE , SLOTTED DRAIN, 6 IN.             |                            |                            |
0030 715-05053               248.000  LFT |      16.00000       3968.00|       7.50000       1860.00|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0031 715-05766               248.000  LFT |      39.00000       9672.00|      23.00000       5704.00|
  FORCE MAIN, 4 IN.                       |                            |                            |
0032 715-07319                 2.000  EACH|   34500.00000      69000.00|   32300.00000      64600.00|
  SEPTIC TANK                             |                            |                            |
0033 715-90052                        LUMP|   21500.00000      21500.00|   13500.00000      13500.00|
  LIFT STATION , LS-1                     |                            |                            |
0034 715-90052                        LUMP|   21500.00000      21500.00|   13500.00000      13500.00|
  LIFT STATION , LS-2                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   790,624.50                                                  ROUTE : 70
     CALL ORDER   : 165                     CONTRACT ID : R -26277-B                   COUNTIES : HANCOCK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1057871              |
                                          |HERITAGE INDUSTRIAL SERVICES|SMOCK FANSLER CORPORATION   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-90052                        LUMP|   16750.00000      16750.00|   12000.00000      12000.00|
  LIFT STATION , LS-3                     |                            |                            |
0036 715-90052                        LUMP|   29150.00000      29150.00|   22700.00000      22700.00|
  LIFT STATION , LS-4                     |                            |                            |
0037 718-04986                 6.000  EACH|     460.00000       2760.00|     175.00000       1050.00|
  CLEANOUT , 6 IN. PVC                    |                            |                            |
0038 718-06529                 1.000  EACH|    1180.00000       1180.00|     150.00000        150.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0039 718-52610                31.000  CYS |      56.00000       1736.00|      37.00000       1147.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0040 718-99153                48.000  SYS |       4.60000        220.80|       4.50000        216.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0041 720-94157                 2.000  EACH|    5800.00000      11600.00|    3800.00000       7600.00|
  MANHOLE, C                              |                            |                            |
0042 732-03718                 1.000  EACH|    9500.00000       9500.00|    3650.00000       3650.00|
  AIR VACUUM RELEASE VALVE STRUCTURE      |                            |                            |
0043 732-04174               299.000  LFT |      26.40000       7893.60|      25.00000       7475.00|
  PIPE, PVC, SDR 35, GASKET JOINT, 6 IN.  |                            |                            |
0044 732-04179                22.000  LFT |      32.15000        707.30|      30.00000        660.00|
  PIPE, PVC, SDR 35, GASKET JOINT, 8 IN.  |                            |                            |
0045 732-04749                95.000  LFT |      49.00000       4655.00|      29.00000       2755.00|
  CASING 10 IN. HDPE, OPEN CUT            |                            |                            |
0046 732-04749               144.000  LFT |     100.50000      14472.00|     200.00000      28800.00|
  CASING 16 IN. HDPE, DIRECTIONAL DRILLED |                            |                            |
0047 732-04837                 2.000  EACH|    1150.00000       2300.00|     800.00000       1600.00|
  PLUG VALVES WITH VALVE BOX, 4 IN.       |                            |                            |
0048 732-04837                 2.000  EACH|    1300.00000       2600.00|    1200.00000       2400.00|
  PLUG VALVES WITH VALVE BOX, 6 IN.       |                            |                            |
0049 732-04926                 1.000  EACH|    8250.00000       8250.00|    3500.00000       3500.00|
  VALVE PIT                               |                            |                            |
0050 732-06842                 1.000  EACH|    3800.00000       3800.00|    3500.00000       3500.00|
  TAP , EXISTING, REMOVE                  |                            |                            |
0051 807-02560                        LUMP|   78000.00000      78000.00|  102184.00000     102184.00|
  ELECTRICAL WORK , EXTERIOR              |                            |                            |
0052 807-02560                        LUMP|   27000.00000      27000.00|   57240.00000      57240.00|
  ELECTRICAL WORK , INTERIOR              |                            |                            |
0053 807-04988                 1.000  EACH|    6600.00000       6600.00|    1300.00000       1300.00|
  BOX , DISTRIBUTION                      |                            |                            |
     SECTION TOTALS                       |             $    768,574.00|             $    791,256.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    768,574.00|             $    791,256.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   280,480.00                                                  ROUTE :
     CALL ORDER   : 171                     CONTRACT ID : R -26303-A                   COUNTIES : ELKHART
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 04/12/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9920057

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-0934755     OLENTANGY RESTORATION                             IRREGUALR BID        $    234,570.00     100.0000%
   2   35-0888309     CASTEEL CONSTRUCTION CORP                                              $    362,000.00     154.3249%
====================================================================================================================================
                                                ALL BIDS REJECTED, TO BE READVERTISED.
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,777,497.37                                                  ROUTE : 65 465
     CALL ORDER   : 177                     CONTRACT ID : R -26305-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/18/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0653295
                                                                                                  0653291
                                                                                                  0653292
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,216,744.57     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,460,000.00     105.7687%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   GUARDRAIL IMPROVEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   21651.00000      21651.00|   37000.00000      37000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1976.25000      19762.50|    2000.00000      20000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  200000.00000     200000.00|  229906.07000     229906.07|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241              4149.500  LFT |       1.57000       6514.72|       1.60000       6639.20|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   27021.97000      27021.97|   15000.00000      15000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.#1                                  |                            |                            |
0006 202-51328                        LUMP|    6208.29000       6208.29|    4000.00000       4000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.#2                                  |                            |                            |
0007 202-51328                        LUMP|   27021.97000      27021.97|   15000.00000      15000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.#3                                  |                            |                            |
0008 202-51328                        LUMP|    6208.29000       6208.29|    4000.00000       4000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.#4                                  |                            |                            |
0009 202-51328                        LUMP|   13145.47000      13145.47|    8000.00000       8000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR.#8                                  |                            |                            |
0010 202-51330                        LUMP|     583.43000        583.43|    2000.00000       2000.00|
  PRESENT STRUCTURE, REMOVE UNDERDRAIN    |                            |                            |
  OUTLET PROTECTOR                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,777,497.37                                                  ROUTE : 65 465
     CALL ORDER   : 177                     CONTRACT ID : R -26305-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-60820            322750.000  SYS |       0.48000     154920.00|       0.25000      80687.50|
  SURFACE MILLING, ASPHALT , 1 1/4 IN.    |                            |                            |
0012 202-93608                 6.000  EACH|    1458.57000       8751.42|    1600.00000       9600.00|
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0013 202-95027                12.000  EACH|     289.17000       3470.04|    1000.00000      12000.00|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0014 202-96151                        LUMP|    1597.09000       1597.09|    4000.00000       4000.00|
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0015 203-02000               235.000  CYS |     113.76000      26733.60|     130.00000      30550.00|
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02070              1275.000  CYS |      19.98000      25474.50|      30.00000      38250.00|
  BORROW                                  |                            |                            |
0017 205-06932              1000.000  LFT |       5.80000       5800.00|       5.10000       5100.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0018 205-06933                27.000  EACH|      56.71000       1531.17|      58.00000       1566.00|
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0019 205-06937              3000.000  LFT |       1.99000       5970.00|       1.60000       4800.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0021 305-07464              1000.000  SYS |     174.00000     174000.00|     100.00000     100000.00|
  PCC BASE PATCHING, 9 IN.                |                            |                            |
0024 404-05511            130215.000  SYS |       0.57000      74222.55|       0.85000     110682.75|
  SEAL COAT, 2                            |                            |                            |
0025 406-05520                75.000  TON |     168.00000      12600.00|     185.00000      13875.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 503-03489               322.000  EACH|      13.96000       4495.12|      10.00000       3220.00|
  RETROFITTED TIE BARS                    |                            |                            |
0027 503-05240               432.000  LFT |      10.57000       4566.24|      10.00000       4320.00|
  D-1 CONTRACTION JOINT                   |                            |                            |
0028 506-06333                10.000  SYS |     385.00000       3850.00|     270.00000       2700.00|
  PCCP PATCHING, FULL DEPTH , 11 IN.      |                            |                            |
0029 506-06333               206.200  SYS |     390.00000      80418.00|     280.00000      57736.00|
  PCCP PATCHING, FULL DEPTH , 14 IN.      |                            |                            |
0030 506-06333                10.000  SYS |     383.00000       3830.00|     265.00000       2650.00|
  PCCP PATCHING, FULL DEPTH , 9 IN.       |                            |                            |
0033 601-05999                26.000  EACH|      34.02000        884.52|      35.00000        910.00|
  CURVED TERMINAL END                     |                            |                            |
0034 601-91649                 4.000  EACH|     324.77000       1299.08|     330.00000       1320.00|
  GUARD RAIL THRIE BEAM TRANSITION        |                            |                            |
  SECTION, GALVANIZED                     |                            |                            |
0035 601-91650                56.000  LFT |      66.41000       3718.96|      68.00000       3808.00|
  GUARD RAIL THRIE BEAM EXPANSION RAIL,   |                            |                            |
  GALVANIZED                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,777,497.37                                                  ROUTE : 65 465
     CALL ORDER   : 177                     CONTRACT ID : R -26305-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 601-94690                 1.000  EACH|    3067.23000       3067.23|    3100.00000       3100.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0037 601-99105              2126.000  LFT |       9.38000      19941.88|       9.60000      20409.60|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0038 601-99108             34237.000  LFT |      12.70000     434809.90|      13.00000     445081.00|
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            |
  3 IN. SPACING                           |                            |                            |
0039 601-99123                 2.000  EACH|    2123.86000       4247.72|    2100.00000       4200.00|
  GUARDRAIL TRANSITION, GP                |                            |                            |
0040 601-99132                 4.000  EACH|      67.02000        268.08|      68.00000        272.00|
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0042 616-02320                53.000  SYS |       1.97000        104.41|       5.00000        265.00|
  GEOTEXTILES                             |                            |                            |
0043 616-06405                30.000  TON |      63.78000       1913.40|      45.00000       1350.00|
  RIPRAP, REVETMENT                       |                            |                            |
0044 621-01004                 5.000  EACH|     680.46000       3402.30|     310.00000       1550.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-02363              1000.000  SYS |       0.70000        700.00|       0.27000        270.00|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0046 621-06559             26860.000  SYS |       0.33000       8863.80|       0.36000       9669.60|
  MULCHED SEEDING, R                      |                            |                            |
0047 621-06574              2540.000  SYS |       4.60000      11684.00|       3.30000       8382.00|
  SODDING                                 |                            |                            |
0048 706-91957               141.000  LFT |      50.06000       7058.46|      51.00000       7191.00|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0049 715-05053                69.500  LFT |      80.00000       5560.00|      25.00000       1737.50|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0050 715-06863               230.000  LFT |     300.91000      69209.30|     310.00000      71300.00|
  PIPE LINER, THERMOPLASTIC, AREA 11.6    |                            |                            |
  SFT.                                    |                            |                            |
0051 720-44000                 1.000  EACH|    1683.28000       1683.28|     630.00000        630.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0052 720-44000                23.000  EACH|    1066.55000      24530.65|    1100.00000      25300.00|
  CASTING, ADJUST TO GRADE CAST IN PLACE  |                            |                            |
  RISER                                   |                            |                            |
0053 720-45065                 2.000  EACH|    2521.77000       5043.54|    1500.00000       3000.00|
  INLET, N12 , RELOCATE                   |                            |                            |
0054 720-45615                 2.500  LFT |     303.18000        757.95|     700.00000       1750.00|
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 177 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,777,497.37                                                  ROUTE : 65 465
     CALL ORDER   : 177                     CONTRACT ID : R -26305-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 724-03276               872.000  LFT |     160.70000     140130.40|      80.00000      69760.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0056 801-01093                16.000  EACH|     644.38000      10310.08|     660.00000      10560.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0057 801-04308                 6.000  EACH|     161.87000        971.22|     160.00000        960.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06198                95.000  DAY |     500.00000      47500.00|     700.00000      66500.00|
  PATROLLER                               |                            |                            |
0059 801-06208              3650.000  LFT |       1.34000       4891.00|       1.00000       3650.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  5 IN.                                   |                            |                            |
0060 801-06606                18.000  EACH|      60.83000       1094.94|      62.00000       1116.00|
  BARRICADE, IIIB                         |                            |                            |
0061 801-06640               134.000  EACH|      67.02000       8980.68|      68.00000       9112.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06710               660.000  DAY |      14.43000       9523.80|      15.00000       9900.00|
  FLASHING ARROW SIGN                     |                            |                            |
0063 801-06775                        LUMP|   65000.00000      65000.00|  140000.00000     140000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0064 801-07215               405.000  DAY |      36.09000      14616.45|      37.00000      14985.00|
  TEMPOORARY CHANGEABLE MESSAGE SIGN      |                            |                            |
0065 805-05406                 2.000  EACH|   29361.81000      58723.62|   30000.00000      60000.00|
  DATA COLLECTION SITE , 6 LANE           |                            |                            |
0066 805-07535                        LUMP|   54410.22000      54410.22|   55000.00000      55000.00|
  WIM STATION, 6 LANE PIEZO               |                            |                            |
0067 808-03631                40.000  LFT |      25.78000       1031.20|      26.00000       1040.00|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0068 808-03632                 8.000  LFT |      25.78000        206.24|      26.00000        208.00|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0069 808-06702             36410.000  LFT |       0.40000      14564.00|       0.40000      14564.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0070 808-06713             88807.000  LFT |       0.07000       6216.49|       0.07000       6216.49|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0071 808-06714             88807.000  LFT |       0.07000       6216.49|       0.07000       6216.49|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0072 808-74811                57.000  LFT |      30.93000       1763.01|      32.00000       1824.00|
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            |
0073 808-75996              4055.000  EACH|       4.15000      16828.25|       4.00000      16220.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,777,497.37                                                  ROUTE : 65 465
     CALL ORDER   : 177                     CONTRACT ID : R -26305-A                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 808-75998              4125.000  EACH|      20.00000      82500.00|      20.00000      82500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0075 211-02060                 2.500  CYS |      34.85000         87.13|      70.00000        175.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0076 401-05456             26630.000  TON |      45.00000    1198350.00|      46.00000    1224980.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0077 402-05495              5500.000  TON |      27.00000     148500.00|      46.00000     253000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0078 305-06082              2271.000  TON |     130.00000     295230.00|     130.00000     295230.00|
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0079 305-93341            198972.000  LFT |       1.32000     262643.04|       1.80000     358149.60|
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0080 305-93342            176864.000  LFT |       1.32000     233460.48|       1.80000     318355.20|
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0081 401-05467              5000.000  LFT |       0.78000       3900.00|       1.00000       5000.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
     SECTION TOTALS                       |             $  4,216,744.57|             $  4,460,000.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,216,744.57|             $  4,460,000.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  130  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : C730009
                                                                                                  C730010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  7,553,000.00     100.0000%
   2   35-1698047     GRADEX, INC.                                                           $  8,347,245.37     110.5156%
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                    $  8,577,197.55     113.5601%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06845                        LUMP|   58000.00000      58000.00|  225000.00000     225000.00|   90000.00000       90000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                18.000  MOS |    1300.00000      23400.00|    2500.00000      45000.00|    1700.00000       30600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  370000.00000     370000.00|  421800.00000     421800.00|  255000.00000      255000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  145000.00000     145000.00|  168000.00000     168000.00|  100000.00000      100000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-03000                        LUMP|    4273.45000       4273.45|   20000.00000      20000.00|   16000.00000       16000.00
  HOUSES AND BUILDINGS, REMOVE            |                            |                            |
0006 202-60820              8347.780  SYS |       1.50000      12521.67|       2.50000      20869.45|       1.40000       11686.89
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02045             23436.000  CYS |       2.00000      46872.00|       3.90000      91400.40|       4.10000       96087.60
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02055            383292.000  CYS |       4.55000    1743978.60|       3.40000    1303192.80|       6.75000     2587221.00
  EMBANKMENT                              |                            |                            |
0010 205-02224              2314.000  LFT |       1.50000       3471.00|       1.58000       3656.12|       1.50000        3471.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-06931               462.000  TON |      15.00000       6930.00|      25.70000      11873.40|      30.00000       13860.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0012 205-06933                 9.000  EACH|      50.00000        450.00|      52.00000        468.00|      50.00000         450.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0013 205-06937              5514.000  LFT |       1.50000       8271.00|       1.58000       8712.12|       2.40000       13233.60
  TEMPORARY SILT FENCE                    |                            |                            |
0014 206-51230               787.000  CYS |      30.00000      23610.00|     105.00000      82635.00|      90.00000       70830.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 181 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02050             20000.000  CYS |      11.00000     220000.00|      15.80000     316000.00|      16.00000      320000.00
  B BORROW                                |                            |                            |
0016 211-02060              3637.700  CYS |      19.00000      69116.30|      18.30000      66569.91|      21.00000       76391.70
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467               382.000  CYS |      30.00000      11460.00|      27.30000      10428.60|      21.00000        8022.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-52308             27490.670  TON |      10.00000     274906.70|      10.00000     274906.70|      12.15000      334011.64
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 305-05204                57.000  TON |      61.00000       3477.00|     105.00000       5985.00|      65.00000        3705.00
  HMA FOR PATCHING                        |                            |                            |
0020 401-05437             32109.460  TON |      26.00000     834845.96|      31.09000     998283.11|      27.50000      883010.15
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05455             11747.420  TON |      28.00000     328927.76|      33.89000     398120.06|      29.00000      340675.18
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456              5454.150  TON |      35.00000     190895.25|      46.73000     254872.43|      41.00000      223620.15
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-05459              1299.440  TON |      30.00000      38983.20|      34.65000      45025.60|      35.00000       45480.40
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0024 401-05464               156.360  TON |      37.00000       5785.32|      52.50000       8208.90|      58.00000        9068.88
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0025 401-06264                        LUMP|    3000.00000       3000.00|   13125.00000      13125.00|    5500.00000        5500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0026 404-05511              6862.080  SYS |       1.50000      10293.12|       1.31000       8989.32|       1.35000        9263.81
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                85.000  TON |     280.00000      23800.00|     262.50000      22312.50|     215.00000       18275.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                38.400  TON |     175.00000       6720.00|     199.50000       7660.80|     200.00000        7680.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01522                 4.000  EACH|    1275.00000       5100.00|    1338.75000       5355.00|    1275.00000        5100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-94689                 8.000  EACH|    2200.00000      17600.00|    2310.00000      18480.00|    2200.00000       17600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-99105               400.000  LFT |      10.50000       4200.00|      11.03000       4412.00|      10.50000        4200.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 601-99123                 4.000  EACH|    2000.00000       8000.00|    2100.00000       8400.00|    2000.00000        8000.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0033 602-06729                24.000  EACH|       6.00000        144.00|       8.93000        214.32|       8.50000         204.00
  BARRIER DELINEATOR                      |                            |                            |
0034 604-06069               199.000  SYS |      50.00000       9950.00|      30.19000       6007.81|      55.00000       10945.00
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-06070              6816.000  SYS |      24.00000     163584.00|      54.60000     372153.60|      24.00000      163584.00
  SIDEWALK, CONCRETE                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 605-06120                55.000  LFT |      20.50000       1127.50|      11.55000        635.25|      20.50000        1127.50
  CURB, CONCRETE                          |                            |                            |
0037 605-06140             11611.000  LFT |      11.00000     127721.00|      10.45000     121334.95|      10.00000      116110.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0038 605-06155              4309.000  LFT |       9.75000      42012.75|       9.19000      39599.71|       9.10000       39211.90
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0039 605-06255               373.000  SYS |      50.00000      18650.00|      43.05000      16057.65|      75.00000       27975.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0040 610-06259               342.000  SYS |      50.00000      17100.00|      58.80000      20109.60|      55.00000       18810.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0041 611-05330              4084.100  SYS |      32.00000     130691.20|      31.24000     127587.28|      34.00000      138859.40
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0042 611-06497                 5.000  EACH|     180.00000        900.00|     236.25000       1181.25|     180.00000         900.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0043 614-06480               220.000  LFT |      75.00000      16500.00|      68.25000      15015.00|      18.00000        3960.00
  HEADER, CEMENT CONCRETE, C              |                            |                            |
0044 615-06490               135.000  EACH|     105.00000      14175.00|     110.25000      14883.75|     105.00000       14175.00
  RIGHT OF WAY MARKER                     |                            |                            |
0045 615-06505                31.000  EACH|     360.00000      11160.00|     456.75000      14159.25|     435.00000       13485.00
  MONUMENT, B                             |                            |                            |
0046 615-06510                 1.000  EACH|     320.00000        320.00|     430.50000        430.50|     410.00000         410.00
  MONUMENT, C                             |                            |                            |
0047 615-06515                 1.000  EACH|     150.00000        150.00|     147.00000        147.00|     140.00000         140.00
  MONUMENT, D                             |                            |                            |
0048 615-06527                 2.000  EACH|     270.00000        540.00|     315.00000        630.00|     300.00000         600.00
  MONUMENT, SECTION CORNER                |                            |                            |
0049 616-02320             31100.000  SYS |       1.00000      31100.00|       1.12000      34832.00|       1.00000       31100.00
  GEOTEXTILES                             |                            |                            |
0050 616-06405               341.120  TON |      17.00000       5799.04|      25.70000       8766.78|      18.00000        6140.16
  RIPRAP, REVETMENT                       |                            |                            |
0051 616-51367              1055.000  SYS |      55.00000      58025.00|      58.80000      62034.00|      34.00000       35870.00
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0052 621-01004                 2.000  EACH|     515.00000       1030.00|     540.75000       1081.50|     515.00000        1030.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0053 621-06545                 6.900  TON |     495.00000       3415.50|     519.75000       3586.28|     495.00000        3415.50
  FERTILIZER                              |                            |                            |
0054 621-06554              2595.000  LBS |       3.30000       8563.50|       3.47000       9004.65|       3.30000        8563.50
  SEED MIXTURE, U                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
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          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 621-06565                34.600  TON |     410.00000      14186.00|     430.50000      14895.30|     410.00000       14186.00
  MULCHING MATERIAL                       |                            |                            |
0056 621-06574              2027.000  SYS |       2.90000       5878.30|       3.05000       6182.35|       2.90000        5878.30
  SODDING                                 |                            |                            |
0057 621-06575              8123.000  SYS |       2.90000      23556.70|       3.05000      24775.15|       2.90000       23556.70
  SODDING, NURSERY                        |                            |                            |
0058 701-91792               134.000  EACH|     125.00000      16750.00|     105.00000      14070.00|      70.00000        9380.00
  PILE TIP, STEEL H                       |                            |                            |
0059 701-93658              6454.000  LFT |      31.00000     200074.00|      34.65000     223631.10|      44.00000      283976.00
  PILE, STEEL H, HP 12 X 63               |                            |                            |
0060 702-44240                21.400  CYS |     725.00000      15515.00|     824.25000      17638.95|     450.00000        9630.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0061 702-51015               405.000  CYS |     400.00000     162000.00|     262.50000     106312.50|     225.00000       91125.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0062 702-94139               542.300  CYS |     275.00000     149132.50|     472.50000     256236.75|     345.00000      187093.50
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0063 703-51030             97936.000  LBS |       0.55000      53864.80|       0.53000      51906.08|       0.51000       49947.36
  REINFORCING STEEL                       |                            |                            |
0064 703-51032            195819.000  LBS |       0.60000     117491.40|       0.63000     123365.97|       0.54000      105742.26
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0065 704-51002               799.400  CYS |     350.00000     279790.00|     378.00000     302173.20|     360.00000      287784.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0066 706-01268               454.000  LFT |      30.75000      13960.50|      32.29000      14659.66|      30.75000       13960.50
  HANDRAIL, ALUMINUM                      |                            |                            |
0067 706-05732                 4.000  EACH|    1250.00000       5000.00|    1785.00000       7140.00|    1900.00000        7600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0068 706-51020                44.200  CYS |     550.00000      24310.00|     577.50000      25525.50|     450.00000       19890.00
  CONCRETE, C, RAILING                    |                            |                            |
0069 707-51045                        LUMP|  235000.00000     235000.00|  195000.00000     195000.00|  200000.00000      200000.00
  CONCRETE STRUCTURAL MEMBERS             |                            |                            |
0070 709-51821                        LUMP|   11500.00000      11500.00|   15750.00000      15750.00|   15000.00000       15000.00
  SURFACE SEAL                            |                            |                            |
0071 714-01634               217.000  LFT |     275.00000      59675.00|     248.00000      53816.00|     220.00000       47740.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 4 FT.                 |                            |                            |
0072 714-06660                83.640  SYS |     300.00000      25092.00|     204.75000      17125.29|     345.00000       28855.80
  WINGWALL                                |                            |                            |
0073 715-05048             20168.000  LFT |       2.50000      50420.00|       2.78000      56067.04|       2.10000       42352.80
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0074 715-05053               335.000  LFT |      10.00000       3350.00|      14.00000       4690.00|       9.80000        3283.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 181 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 715-05119               109.000  LFT |      25.00000       2725.00|      26.00000       2834.00|      20.00000        2180.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0076 715-05123               310.000  LFT |      30.00000       9300.00|      37.00000      11470.00|      28.00000        8680.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0077 715-05125               120.000  LFT |      40.00000       4800.00|      51.00000       6120.00|      38.00000        4560.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0078 715-05149              2439.000  LFT |      24.00000      58536.00|      21.00000      51219.00|      18.00000       43902.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0079 715-05151              1403.000  LFT |      25.00000      35075.00|      26.00000      36478.00|      19.00000       26657.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0080 715-05152              1508.000  LFT |      26.00000      39208.00|      28.00000      42224.00|      23.00000       34684.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0081 715-05154               290.000  LFT |      30.00000       8700.00|      37.00000      10730.00|      39.00000       11310.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0082 715-05168                15.000  LFT |      36.00000        540.00|      21.00000        315.00|      40.00000         600.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0083 715-05169               266.000  LFT |      25.00000       6650.00|      26.00000       6916.00|      30.00000        7980.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0084 715-05171               270.000  LFT |      26.00000       7020.00|      28.00000       7560.00|      27.00000        7290.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0085 715-05173               904.000  LFT |      30.00000      27120.00|      37.00000      33448.00|      24.00000       21696.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0086 715-05175                72.000  LFT |      40.00000       2880.00|      75.00000       5400.00|      52.00000        3744.00
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            |
0087 715-05407               190.000  LFT |      22.00000       4180.00|       4.20000        798.00|       8.20000        1558.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0088 715-46000                39.000  EACH|     210.00000       8190.00|     354.00000      13806.00|     220.00000        8580.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0089 715-46005                19.000  EACH|     230.00000       4370.00|     420.00000       7980.00|     280.00000        5320.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0090 715-46010                18.000  EACH|     270.00000       4860.00|     440.00000       7920.00|     320.00000        5760.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0091 715-46020                15.000  EACH|     440.00000       6600.00|     620.00000       9300.00|     540.00000        8100.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0092 715-46030                 4.000  EACH|     560.00000       2240.00|    1063.00000       4252.00|     640.00000        2560.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0093 715-97040                42.000  LFT |      22.00000        924.00|      78.60000       3301.20|      23.00000         966.00
  PIPE, RELAID, 24 IN.                    |                            |                            |
0094 718-06528                 7.000  EACH|     350.00000       2450.00|     620.00000       4340.00|     630.00000        4410.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0095 718-06531                 9.000  EACH|     330.00000       2970.00|     775.00000       6975.00|     690.00000        6210.00
  OUTLET PROTECTOR, 3                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 718-52610              1158.000  CYS |      18.00000      20844.00|      25.30000      29297.40|      17.00000       19686.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0097 718-99153             11885.000  SYS |       0.70000       8319.50|       0.81000       9626.85|       1.30000       15450.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0098 720-44000                 7.000  EACH|     230.00000       1610.00|     650.00000       4550.00|     310.00000        2170.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0099 720-45030                 1.000  EACH|    1150.00000       1150.00|    1300.00000       1300.00|    1300.00000        1300.00
  INLET, E7                               |                            |                            |
0100 720-45035                 4.000  EACH|    1150.00000       4600.00|    1275.00000       5100.00|    1100.00000        4400.00
  INLET, F7                               |                            |                            |
0101 720-45045                11.000  EACH|    1200.00000      13200.00|    1100.00000      12100.00|    1300.00000       14300.00
  INLET, J10                              |                            |                            |
0102 720-45055                 6.000  EACH|    1200.00000       7200.00|    2100.00000      12600.00|    1300.00000        7800.00
  INLET, M10                              |                            |                            |
0103 720-45145                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|    1300.00000        5200.00
  INLET, J10, MODIFIED                    |                            |                            |
0104 720-45155                 1.000  EACH|    1200.00000       1200.00|    2500.00000       2500.00|    1400.00000        1400.00
  INLET, M10, MODIFIED                    |                            |                            |
0105 720-45260                 3.000  EACH|    1000.00000       3000.00|     850.00000       2550.00|    1060.00000        3180.00
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0106 720-45270                 1.000  EACH|    1050.00000       1050.00|     900.00000        900.00|    1070.00000        1070.00
  PIPE CATCH BASIN, 18 IN.                |                            |                            |
0107 720-45410                10.000  EACH|    1310.00000      13100.00|    1800.00000      18000.00|    1500.00000       15000.00
  MANHOLE, C4                             |                            |                            |
0108 720-45605                 7.000  LFT |     285.00000       1995.00|     268.00000       1876.00|     220.00000        1540.00
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0109 720-98174                36.000  EACH|    1600.00000      57600.00|    1600.00000      57600.00|    1800.00000       64800.00
  INLET, B15                              |                            |                            |
0110 720-98555                12.000  EACH|    1600.00000      19200.00|    1800.00000      21600.00|    1800.00000       21600.00
  INLET, C15                              |                            |                            |
0111 723-07311               146.000  LFT |    1450.00000     211700.00|    1601.25000     233782.50|    1175.00000      171550.00
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            |
  X 96 IN.                                |                            |                            |
0112 728-98377                        LUMP|   12000.00000      12000.00|   12600.00000      12600.00|   12000.00000       12000.00
  MASONRY COATING                         |                            |                            |
0113 801-01093                 2.000  EACH|    1500.00000       3000.00|    1365.00000       2730.00|    1300.00000        2600.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0114 801-04308                 5.000  EACH|     350.00000       1750.00|     525.00000       2625.00|     500.00000        2500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0115 801-06203              6680.000  LFT |       0.11000        734.80|       0.21000       1402.80|       0.20000        1336.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 801-06207              4920.000  LFT |       0.80000       3936.00|       0.98000       4821.60|       0.93000        4575.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0117 801-06605                 9.000  EACH|     155.00000       1395.00|     136.50000       1228.50|     130.00000        1170.00
  BARRICADE, IIIA                         |                            |                            |
0118 801-06606                 5.000  EACH|     165.00000        825.00|     147.00000        735.00|     140.00000         700.00
  BARRICADE, IIIB                         |                            |                            |
0119 801-06625                21.000  EACH|     125.00000       2625.00|     189.00000       3969.00|     180.00000        3780.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0120 801-06640                31.000  EACH|     175.00000       5425.00|     210.00000       6510.00|     200.00000        6200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0121 801-06775                        LUMP|   25000.00000      25000.00|   90000.00000      90000.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0122 801-09133                 2.000  EACH|    8500.00000      17000.00|    7350.00000      14700.00|    7000.00000       14000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0123 802-05701               388.000  LFT |       9.49000       3682.12|       9.96000       3864.48|       7.30000        2832.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0124 802-76025               249.600  SFT |      11.53000       2877.89|      12.11000       3022.66|      13.10000        3269.76
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0126 802-76045                64.500  SFT |      13.12000        846.24|      13.78000        888.81|      14.50000         935.25
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.125 IN. THICKNESS             |                            |                            |
0127 805-01815                 8.000  EACH|    1629.63000      13037.04|    1711.00000      13688.00|    1800.00000       14400.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0128 805-01842                21.000  EACH|     554.53000      11645.13|     582.00000      12222.00|     700.00000       14700.00
  HANDHOLE, SIGNAL                        |                            |                            |
0129 805-02152                12.000  EACH|     305.75000       3669.00|     321.00000       3852.00|     380.00000        4560.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0130 805-06592              3696.000  LFT |      10.72000      39621.12|      11.26000      41616.96|       8.50000       31416.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0131 805-06834                 3.000  EACH|    7658.79000      22976.37|    8042.00000      24126.00|    7890.00000       23670.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE, TS2, TYPE I                      |                            |                            |
0132 805-78205                11.000  EACH|     372.18000       4093.98|     391.00000       4301.00|     300.00000        3300.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0133 805-78230                 3.000  EACH|     590.28000       1770.84|     620.00000       1860.00|     520.00000        1560.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                  ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 805-78415                 7.000  EACH|    1164.55000       8151.85|    1223.00000       8561.00|    1450.00000       10150.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0135 805-78420                 7.000  EACH|     183.51000       1284.57|     193.00000       1351.00|     200.00000        1400.00
  DISCONNECT HANGER                       |                            |                            |
0136 805-78445                 3.000  EACH|     400.53000       1201.59|     421.00000       1263.00|     400.00000        1200.00
  SIGNAL SERVICE                          |                            |                            |
0137 805-78467               200.000  LFT |       1.14000        228.00|       1.20000        240.00|       1.20000         240.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0138 805-78470              7972.000  LFT |       0.40000       3188.80|       0.42000       3348.24|       0.20000        1594.40
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0139 805-78480              1590.000  LFT |       0.70000       1113.00|       0.74000       1176.60|       0.80000        1272.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0140 805-78485              1840.000  LFT |       0.75000       1380.00|       0.79000       1453.60|       0.90000        1656.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0141 805-78490              1363.000  LFT |       0.86000       1172.18|       0.90000       1226.70|       1.00000        1363.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0142 805-78510             11146.000  LFT |       0.66000       7356.36|       0.69000       7690.74|       0.80000        8916.80
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0143 805-78785                20.000  EACH|     680.07000      13601.40|     714.00000      14280.00|     360.00000        7200.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0144 805-78795              2645.000  LFT |       5.52000      14600.40|       5.80000      15341.00|       7.60000       20102.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0145 805-78925                 3.000  EACH|     801.07000       2403.21|     841.00000       2523.00|     550.00000        1650.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0146 805-81032                 8.000  EACH|    2243.03000      17944.24|    2355.00000      18840.00|    2380.00000       19040.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0147 805-92504                21.000  EACH|     227.84000       4784.64|     239.00000       5019.00|     290.00000        6090.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0148 805-96121                12.000  EACH|     109.95000       1319.40|     115.00000       1380.00|     100.00000        1200.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0149 805-97042                 1.000  EACH|     911.07000        911.07|     956.00000        956.00|     500.00000         500.00
  SIGNAL, POLE, WOOD, 5, 35 FT.           |                            |                            |
0150 808-03002               140.000  LFT |       2.50000        350.00|       2.63000        368.20|       3.00000         420.00
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0151 808-03631               545.000  LFT |       2.50000       1362.50|       2.63000       1433.35|       3.00000        1635.00
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0152 808-05866                10.000  SYS |     300.00000       3000.00|      26.25000        262.50|      10.00000         100.00
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0153 808-06701              3412.000  LFT |       0.25000        853.00|       0.26000        887.12|       0.29000         989.48
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 808-06703             36676.000  LFT |       0.25000       9169.00|       0.26000       9535.76|       0.25000        9169.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0155 808-06716              4720.000  LFT |       0.50000       2360.00|       0.53000       2501.60|       0.40000        1888.00
  LINE, REMOVE                            |                            |                            |
0156 808-07310               280.000  LFT |       8.00000       2240.00|       8.40000       2352.00|       8.50000        2380.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  YELLOW, CROSSHATCH, 12 IN.              |                            |                            |
0157 808-75240               100.000  LFT |       0.25000         25.00|       2.10000        210.00|       2.00000         200.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0158 808-75245             15705.000  LFT |       0.25000       3926.25|       0.26000       4083.30|       0.27000        4240.35
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0159 808-75278              1509.000  LFT |       1.50000       2263.50|       1.58000       2384.22|       1.25000        1886.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0160 808-75297               544.000  LFT |       3.00000       1632.00|       3.15000       1713.60|       3.25000        1768.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0161 808-75300              1576.000  LFT |       0.80000       1260.80|       0.84000       1323.84|       0.58000         914.08
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0162 808-75320                87.000  EACH|      45.00000       3915.00|      47.25000       4110.75|      44.00000        3828.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0163 808-75325                79.000  EACH|      50.00000       3950.00|      52.50000       4147.50|      56.00000        4424.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0164 808-75996                24.000  EACH|       6.00000        144.00|      15.75000        378.00|      57.00000        1368.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0165 808-75998               101.000  EACH|      47.50000       4797.50|      42.00000       4242.00|      22.00000        2222.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0166 808-92027              6547.000  LFT |       0.90000       5892.30|       0.95000       6219.65|       0.54000        3535.38
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0167 808-95933              1060.000  LFT |       0.60000        636.00|       0.47000        498.20|       0.50000         530.00
  CURB PAINTING, YELLOW                   |                            |                            |
0168 808-98000               545.000  LFT |       5.00000       2725.00|       5.25000       2861.25|       6.00000        3270.00
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                            |                            |
0169 802-76035                39.100  SFT |      24.23000        947.39|      25.44000        994.70|      13.20000         516.12
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.100 IN. THICKNESS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,587,467.10                                                ROUTE :
     CALL ORDER   : 181                     CONTRACT ID : R -26431-A                   COUNTIES : CLARK
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1698047              |(3) 35-1487672
                                          |GOHMANN ASPHALT & CONSTR., I|GRADEX, INC.                |MAC CONSTRUCTION & EXCAVATIN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  7,553,000.00|             $  8,347,245.37|                $  8,577,197.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  7,553,000.00|             $  8,347,245.37|                $  8,577,197.55
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/16/02
                                                                                                                   PAGE : 191 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   216,380.96                                                  ROUTE : 27
     CALL ORDER   : 191                     CONTRACT ID : R -26438-A                   COUNTIES : ADAMS
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 02/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 249900G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $     66,366.67     100.0000%
   2   35-1416264     LIMESTONE PRODUCTS, INC.                                               $    127,260.76     191.7540%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1416264              |
                                          |BAKER & SCHULTZ, INC.       |LIMESTONE PRODUCTS, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 110-01001                        LUMP|    1810.00000       1810.00|    7225.00000       7225.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 202-02274               457.200  m   |       1.00000        457.20|       3.73000       1705.35|
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0003 202-03000                        LUMP|    5575.00000       5575.00|    9650.00000       9650.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0004 202-03000                        LUMP|    5869.00000       5869.00|    4663.00000       4663.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 23 "A"                              |                            |                            |
0005 202-03000                        LUMP|    2446.00000       2446.00|    2020.00000       2020.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 23 "B"                              |                            |                            |
0006 202-03000                        LUMP|    5689.00000       5689.00|    4297.00000       4297.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 23 "C"                              |                            |                            |
0007 202-03000                        LUMP|    6362.00000       6362.00|    5053.00000       5053.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 23 "D"                              |                            |                            |
0008 202-03000                        LUMP|    8223.00000       8223.00|    8953.00000       8953.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 23 "E"                              |                            |                            |
0009 202-03000                        LUMP|    6217.00000       6217.00|    5125.00000       5125.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 35 "B"                              |                            |                            |
0010 202-03000                        LUMP|    6680.00000       6680.00|    4427.00000       4427.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 42                                  |                            |                            |
0011 202-03000                        LUMP|    5530.00000       5530.00|    4756.00000       4756.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 45                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   216,380.96                                                  ROUTE : 27
     CALL ORDER   : 191                     CONTRACT ID : R -26438-A                   COUNTIES : ADAMS
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1416264              |
                                          |BAKER & SCHULTZ, INC.       |LIMESTONE PRODUCTS, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-03000                        LUMP|    1112.00000       1112.00|     830.00000        830.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 46                                  |                            |                            |
0013 202-03729               278.520  m   |      22.00000       6127.44|      51.84000      14438.48|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0014 621-01004                 2.000  EACH|     450.00000        900.00|     300.00000        600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06545                 0.362  Mg  |    5591.00000       2023.94|     285.91000        103.50|
  FERTILIZER , PARCELS 45 & 46            |                            |                            |
0016 621-06554                 6.350  kg  |      67.68000        429.77|      22.36000        142.00|
  SEED MIXTURE, U , PARCELS 45 & 46       |                            |                            |
0017 621-06559               513.600  m2  |       1.40000        719.04|       0.30000        154.08|
  MULCHED SEEDING, R                      |                            |                            |
0018 621-06565                 0.046  Mg  |    4267.00000        196.28| 1154746.74000      53118.35|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     66,366.67|             $    127,260.76|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     66,366.67|             $    127,260.76|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,731,187.96                                                  ROUTE : 24
     CALL ORDER   : 211                     CONTRACT ID : RS-26219-A                   COUNTIES : WABASH
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,199,301.40     100.0000%
   2   35-0997978     PHEND & BROWN, INC.                                                    $  1,332,340.00     111.0930%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0997978              |
                                          |E & B PAVING, INC.          |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 6.000  MOS |    1300.00000       7800.00|    1500.00000       9000.00|
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   59000.00000      59000.00|   65000.00000      65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            260000.000  SYS |       0.60000     156000.00|       0.60000     156000.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 211-02060               700.000  CYS |       1.00000        700.00|      20.00000      14000.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0005 305-05204                32.000  TON |     160.00000       5120.00|     250.00000       8000.00|
  HMA FOR PATCHING                        |                            |                            |
0006 305-60400               150.000  TON |       1.00000        150.00|      50.00000       7500.00|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0007 401-05456             21500.000  TON |      33.20000     713800.00|      36.00000     774000.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 402-05473               560.000  TON |      35.39000      19818.40|      36.00000      20160.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0009 406-05520                55.000  TON |     140.00000       7700.00|     175.00000       9625.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-05527               800.000  TON |      56.00000      44800.00|      55.00000      44000.00|
  HMA FOR APPROACHES                      |                            |                            |
0011 616-02320                50.000  SYS |       2.00000        100.00|       4.20000        210.00|
  GEOTEXTILES                             |                            |                            |
0012 616-06405                40.000  TON |      25.00000       1000.00|      21.00000        840.00|
  RIPRAP, REVETMENT                       |                            |                            |
0013 715-05820               184.000  LFT |     145.00000      26680.00|     230.00000      42320.00|
  PIPE, REINFORCED CONCRETE HORIZONTAL    |                            |                            |
  ELLIPTICAL, CLASS HE-A, D=30, 45 IN. X  |                            |                            |
  29 IN., MIN. AREA 7.4 SFT.              |                            |                            |
0014 715-06825                 2.000  EACH|     602.00000       1204.00|    1100.00000       2200.00|
  CONCRETE ANCHOR , MIN. AREA 7.4 SFT.    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,731,187.96                                                  ROUTE : 24
     CALL ORDER   : 211                     CONTRACT ID : RS-26219-A                   COUNTIES : WABASH
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0997978              |
                                          |E & B PAVING, INC.          |PHEND & BROWN, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 720-44000                 2.000  EACH|     300.00000        600.00|     350.00000        700.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0016 801-06207             21650.000  LFT |       0.01000        216.50|       0.57000      12340.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0017 801-06640                20.000  EACH|      76.00000       1520.00|      70.00000       1400.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   34000.00000      34000.00|   43000.00000      43000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0019 805-78470              4160.000  LFT |       0.25000       1040.00|       0.20000        832.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0020 805-78795              1320.000  LFT |       7.00000       9240.00|       8.00000      10560.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 808-03002             21650.000  LFT |       0.35000       7577.50|       0.35000       7577.50|
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            |
0022 808-03631             86600.000  LFT |       0.35000      30310.00|       0.35000      30310.00|
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            |
0023 808-03632             86600.000  LFT |       0.35000      30310.00|       0.35000      30310.00|
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            |
0024 808-75256               200.000  LFT |       1.75000        350.00|       1.75000        350.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                            |                            |
0025 808-75297               100.000  LFT |       5.25000        525.00|       5.25000        525.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0026 808-75320                36.000  EACH|      55.00000       1980.00|      55.00000       1980.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0027 808-75325                16.000  EACH|      75.00000       1200.00|      75.00000       1200.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0028 808-75996              1600.000  EACH|       2.85000       4560.00|       4.00000       6400.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0029 808-75998              1600.000  EACH|      20.00000      32000.00|      20.00000      32000.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,199,301.40|             $  1,332,340.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,199,301.40|             $  1,332,340.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/15/02
                                                                                                                   PAGE : 215 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   655,825.63                                                  ROUTE : 69
     CALL ORDER   : 215                     CONTRACT ID : RS-26335-B                   COUNTIES : GRANT           HUNTINGTON
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/18/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-0908125     STRAWSER, INC.                                                         $    662,267.24     100.0000%
====================================================================================================================================
                                          |(1) 31-0908125              |                            |
                                          |STRAWSER, INC.              |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MICROSURFACING
                                          |                            |                            |
0001 110-01001                        LUMP|   17000.00000      17000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 402-03720            203980.500  SYS |       2.58000     526269.69|                            |
  MICRO-SURFACING, SURFACE COURSE         |                            |                            |
0003 801-06207              1836.000  LFT |       1.23000       2258.28|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0004 801-06640                16.000  EACH|      86.00000       1376.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0005 801-06710                20.000  DAY |      25.00000        500.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0006 801-06775                        LUMP|   36670.00000      36670.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0007 804-04435                15.000  EACH|      11.00000        165.00|                            |
  DELINEATOR POST, REMOVE                 |                            |                            |
0008 804-06771                20.000  EACH|      37.00000        740.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0009 808-06702             18460.000  LFT |       0.65000      11999.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            |
  IN.                                     |                            |                            |
0010 808-06703             67413.000  LFT |       0.26000      17527.38|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0011 808-06705              2760.000  LFT |       1.50000       4140.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0012 808-75245             73433.000  LFT |       0.27000      19826.91|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0013 808-75996              1023.000  EACH|       3.01000       3079.23|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                                                                                   PAGE : 215 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   655,825.63                                                  ROUTE : 69
     CALL ORDER   : 215                     CONTRACT ID : RS-26335-B                   COUNTIES : GRANT           HUNTINGTON
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-0908125              |                            |
                                          |STRAWSER, INC.              |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-75998              1023.000  EACH|      20.25000      20715.75|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    662,267.24|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    662,267.24|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 221 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,301,808.26                                                  ROUTE : US 52
     CALL ORDER   : 221                     CONTRACT ID : RS-26428-A                   COUNTIES : BENTON
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1381014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    630,028.34     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    751,929.00     119.3484%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5585.95000       5585.95|   12600.00000      12600.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 7.000  MOS |    2068.81000      14481.67|    1900.00000      13300.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   11539.65000      11539.65|   37000.00000      37000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            165000.000  SYS |       0.02000       3300.00|       0.43000      70950.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-52308               200.000  TON |      29.03000       5806.00|      20.00000       4000.00|
  COMPACTED AGGREGATE, O, 53 FOR BASE     |                            |                            |
0006 303-52308              1200.000  TON |      21.80000      26160.00|      12.00000      14400.00|
  COMPACTED AGGREGATE, O, 53 SHOULDER     |                            |                            |
0007 305-05204               200.000  TON |     122.00000      24400.00|     150.00000      30000.00|
  HMA FOR PATCHING                        |                            |                            |
0008 401-05456             14000.000  TON |      34.62000     484680.00|      37.25000     521500.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 402-05495               200.000  TON |      47.70000       9540.00|      50.00000      10000.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520                40.000  TON |     140.66000       5626.40|     225.00000       9000.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 608-04395                10.000  TON |     240.97000       2409.70|      75.00000        750.00|
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0012 615-06505                 4.000  EACH|    1372.86000       5491.44|     675.00000       2700.00|
  MONUMENT, B                             |                            |                            |
0013 801-01093                 2.000  EACH|     500.00000       1000.00|     505.00000       1010.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0014 801-06203              6000.000  LFT |       0.66000       3960.00|       0.06000        360.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/15/02
                                                                                                                   PAGE : 221 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,301,808.26                                                  ROUTE : US 52
     CALL ORDER   : 221                     CONTRACT ID : RS-26428-A                   COUNTIES : BENTON
     LETTING DATE : 08/13/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207              6000.000  LFT |       0.92000       5520.00|       0.90000       5400.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0016 801-06640                24.000  EACH|      70.00000       1680.00|      71.00000       1704.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|    7927.53000       7927.53|    6250.00000       6250.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06711             15000.000  LFT |       0.06000        900.00|       0.06000        900.00|
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            |
0019 808-06713             60000.000  LFT |       0.06000       3600.00|       0.06000       3600.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0020 808-06714             60000.000  LFT |       0.06000       3600.00|       0.06000       3600.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0021 808-75297                20.000  LFT |      15.00000        300.00|      15.25000        305.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75996               800.000  EACH|       3.15000       2520.00|       3.25000       2600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    630,028.34|             $    751,929.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    630,028.34|             $    751,929.00|
====================================================================================================================================




